STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES -
FUND TOTAL

PROPGOSALS | SSUED 25

NUMBER OF Bl DDERS 4

PROGRAM ELEMENTS 400
Bl D RANK
1
2
3
4

03/ 04/ 03
10- 444804
10-SJ-5-28.1/28.4

ENG NEERS EST

Bl D TOTAL

1, 380, 906. 00

1, 695, 751. 00

1, 754, 162. 00

1, 938, 834. 00

B I

HB4N

D SUMMARY

DEPARTMENT

I'N SAN JOAQUI N COUNTY I N STOCKTON
FROM 0.2 KM NORTH OF MONTE DI ABLO
AVENUE UNDERCRCSSI NG TO 0.2 KM
SOQUTH OF COUNTRY CLUB BOULEVARD

W DEN EXI STI NG BRI DGE

0

0. 0% WOVEN S BUSI NESS ENTERPRI SES -

1,417, 000. 00 AMOUNT UNDER

Bl DDER | D

36, 094. 00

OF TRANSPORTATI ON

Bl D245
PACE 1
03/ 05/ 03
CONTRACT CODE "A '
83 CONTRACT | TEMS

FEDERAL Al D NONE

0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES -
TOTAL NUMBER OF WORKI NG DAYS

340

PERCENT UNDER EST 2.55

Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)

VI KI NG CONSTRUCTI ON' COVPANY

I NC
P O BOX 1508

RANCHO CORDOVA CA 95741

BENCO BRI DGES

9888 KENT STREET
ELK GROVE CA 95624

SHASTA CONSTRUCTORS | NC

P O BOX 491539

REDDI NG CA  96049- 1539

R G W CONSTRUCTI ON | NC

P O BOX 2910

LI VERMORE CA 94551

FAX

FAX

FAX

FAX

916 852-5530
00745029
916 852-5533

916 686-5030
00439713
916 685-1459

530 365-3930
00494255
530 365-5465

925 606- 2400
00591940
925 961-1925

CC PREF CLAI MED

CC PREF CLAI MED

CC PREF CLAI MED

CC PREF CLAI MED

3. 0%



10- 444804
10- SJ- 5- 28
03/ 04/ 03

Bl DDER | D NAME AND ADDRESS

SUMMARY

L

ST

OF
OF

REMA/I

NI NG B

DDERS

SUBCONTRACTORS

Bl D245
PACE 2
03/ 05/ 03

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

A C L CONSTRUCTI ON
POVONA CA

A M STEPHENS CONSTRUCTI ON
STOCKTON CA

AVAR CONSTRUCTI ON
CAMPBELL CA

CENTRAL STRI PI NG
RANCHO CORDOVA CA

CONTRACTORS CHEM CAL
HAYWARD CA

E P JARRETT FOUNDATI ON
WEST SACRAMENTO CA

HARRI' S SALI NAS REBAR
LI VERMORE CA

MBI
LI VERMORE CA

R K ALLEN LANDSCAPE
Pl SMO BEACH CA

RI CHARD HEAPS ELECTRI C
SACRAMENTO CA

SI LVERADO CONTRACTCRS
OAKLAND CA

BARRI ER RAI L

ROADWORK

PRESTRESSI NG

STRI PI NG

JO NT SEAL AND TREAT BRI DGE DECK

Pl LE DRI VI NG

REBAR

METAL BEAM GUARD RAI L AND SI GN STRUCTURES

LANDSCAPI NG

ELECTRI CAL

DEMOLI TI ON



10- 444804 Bl D245

10-SJ-5-28 SUMMARY OF REMAI NI NG BI DDERS PAGE 3

03/ 04/ 03 03/ 05/ 03
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 AVAR CONSTRUCTI ON PRESTRESSI NG
CAMPBELL CA
CENTRAL STRI PI NG STRI PI NG
RANCHO CORDOVA CA
CON FAB PRESTRESSI NG G RDERS
LATHROP CA
D AND N CONCRETE PUMPI NG CONCRETE PUMPI NG
GARDENA CA
FARVWEST SAFETY CONSTRUCTI ON AREA SI GNS
LODI CA
HARRI S SALI NAS REBAR REBAR
LI VERMORE CA
JERRETT FOUNDATI ON Pl LI NG
VEEST SACRAMENTO CA
MB I SI GN STRUCTURE AND METAL BEAM GUARD RAI L
LI VERMORE CA
R K ALLEN LANDSCAPE LANDSCAPI NG
Pl SMO BEACH CA
REMCON ROADWORK
CAKDALE CA
Rl CHARD HEAPS ELECTRI C ELECTRI CAL

SACRAMENTO CA
CONTI NUED ON NEXT PAGE



10- 444804

10-SJ-5-28

03/ 04/ 03

Bl DDER | D

NAME AND ADDRESS

L

SUMMARY

ST

OF
OF

Bl D245
REMAI NI NG BI DDERS PAGE 4

03/ 05/ 03
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01 SI LVERADO CONTRACTCRS BRI DGE REMOVAL ( PORTI ON)
OAKLAND CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 AVAR CONSTRUCTI ON SYSTEMS PRESTRESSI NG

CONTI NUED

CAVPBELL CA

CENTRAL STRI PI NG
RANCHO CORDOVA CA

CON FAB
LATHROP CA

CONTRACTORS CHEM CAL
HAYWARD CA

GRANI TE CONSTRUCTI ON' COVPANY
STOCKTON CA

HARRI' S SALI NAS REBAR
LI VERMORE CA

MBI
LI VERMORE CA

R K ALLEN LANDSCAPE
Pl SMO BEACH CA

S| LVERADO CONTRACTORS
CAKLAND CA
ON NEXT PAGE

STRI PI NG

PRECAST G RDERS

CLEAN AND TREAT BRI DGE DECK

ROADWORK

REBAR

METAL BEAM GUARD RAI L AND SI GN STRUCTURES

LANDSCAPI NG

BRI DGE REMOVAL



10- 444804 Bl D245

10-SJ-5-28 SUMMARY OF REMAI NI NG BI DDERS PAGE 5

03/ 04/ 03 03/ 05/ 03
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 STROER AND GRAFF FURNI SH AND DRI VE PI LI NG
ANTI OCH CA
SUM T ELECTRI C ELECTRI CAL
CLOVI S CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 ALLEN AND SONS M NOR CONCRETE
FRENCH CAMP CA
AVAR CONSTRUCTI ON POST TENSI ONI NG
CAVPBELL CA
BAY AREA CONCRETE STAMP CONCRETE
FREMONT CA
CENTRAL STRI PI NG STRI PI NG
RANCHO CORDOVA CA
CON FAB PRECAST G RDERS
LATHROP CA
CONTRACTORS CHEM CAL BRI DGE DECK TREATMENT AND JO NT SEAL
HAYWARD CA
FOUNDATI ON CONTRACTORS Pl LI NG
OAKLEY CA
HARRI S SALI NAS REBAR
LI VERMORE CA

CONTI NUED ON NEXT PAGE



10- 444804 Bl D245

10-SJ-5-28 SUMMARY OF REMAI NI NG BI DDERS PAGE 6
03/ 04/ 03 03/ 05/ 03
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 M BUMGARNER | NC SI GN STRUCTURES AND METAL BEAM GUARD RAI L

LI VERMORE CA
R K ALLEN LANDSCAPE LANDSCAPI NG
Pl SMO BEACH CA
Rl CHARD HEAPS ELECTRI C ELECTRI CAL
SACRAMENTO CA
S| LVERADO CONTRACTORS BRI DGE DEMOLI TI ON

CAKLAND CA



10- 444804 Bl D245

10- SJ-5- 28 CONTRACT PROPOSAL OF LOW BIDDER PAGE 7
03/ 04/ 03 03/ 05/ 03

| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT

1 030534 ASBESTOS HEALTH AND SAFETY PLAN LS LUMP SUM 2, 500. 00* 2, 500. 00

2 074019 PREPARE STORM WATER POLLUTI ON LS LUMP SUM 1, 000. 00* 1, 000. 00

PREVENTI ON PLAN

3 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 7, 500. 00* 7, 500. 00

4 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 7,500. 00* 7,500. 00

5 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 10, 000. 00* 10, 000. 00

6 (S) 120120 TYPE |11 BARRI CADE EA 17 200. 00 3, 400. 00

7 (S) 120151 TEMPORARY TRAFFI C STRI PE ( TAPE) M 1,990 4.00 7, 960. 00

8 (S) 120152 TEMPORARY PAVENMENT MARKI NG ( TAPE) M2 12 125. 00 1, 500. 00

9 (S) 120165 CHANNELI ZER ( SURFACE MOUNTED) EA 88 35. 00 3, 080. 00
10 (S) 120300 TEMPORARY PAVEMENT MARKER EA 960 3.00 2, 880. 00
11 (S) 129000 TEMPORARY RAI LI NG ( TYPE K) M 240 75. 00 18, 000. 00
12 (S) 129100 TEMPORARY CRASH CUSHI ON MODULE EA 14 350. 00 4,900. 00
13 (S) 150704 REMOVE YELLOW THERMOPLASTI C TRAFFI C M 43 10. 00 430. 00

STRI PE

14 (S) 150714 REMOVE THERVOPLASTI C TRAFFI C STRI PE M 2, 300 2.50 5, 750. 00
15 (S) 150715 REMOVE THERVOPLASTI C PAVEMENT MARKI NG M2 12 25. 00 300. 00
16 (S) 150722 REMOVE PAVEMENT MARKER EA 1, 270 1. 00 1, 270. 00
17 150760 REMOVE S| GN STRUCTURE EA 1 6, 000. 00 6, 000. 00
18 150820 REMOVE | NLET EA 3 250. 00 750. 00
19 151270 SALVAGE METAL BRI DGE RAI LI NG M 130 15. 00 1, 950. 00
20 152390 RELOCATE ROADSI DE SI GN EA 1 500. 00 500. 00
21 152438 ADJUST FRAVE AND COVER TO GRADE EA 2 750. 00 1, 500. 00
22 153235 CLEAN BRI DGE DECK M2 2, 560 4.00 10, 240. 00
23 157560 BRI DGE REMOVAL ( PORTI ON) LS LUMP SUM 36, 000. 00* 36, 000. 00
24 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 5, 000. 00* 5, 000. 00
25 190101 ROADWAY EXCAVATI ON VB 980 50. 00 49, 000. 00
26 030535 COVPLI ANCE PLAN LS LUMP SUM 5, 000. 00* 5, 000. 00
27 (F) 192003 STRUCTURE EXCAVATI ON ( BRI DGE) VB 44 90. 00 3, 960. 00
28 (F) 193003 STRUCTURE BACKFI LL (BRI DGE) MB 28 100. 00 2, 800. 00
29 198001 | MPORTED BORROW VB 180 50. 00 9, 000. 00
30 (S) 200001 H GHMAY PLANTI NG LS LUMP SUM 5, 000. 00* 5, 000. 00
31 200002 ROADS| DE CLEARI NG LS LUMP SUM 2, 500. 00* 2,500. 00
32 (S) 202011 MULCH VB 70 40. 00 2, 800. 00
33 (S) 030536 EROSI ON CONTROL MULCH VB 50 40. 00 2, 000. 00
34 (S) 204099 PLANT ESTABLI SHVENT WORK LS LUMP SUM 2, 500. 00* 2, 500. 00
35 (S) 208000 | RRI GATI ON SYSTEM LS LUMP SUM 15, 000. 00* 15, 000. 00
36 250201 CLASS 2 AGGREGATE SUBBASE VB 210 75. 00 15, 750. 00



10- 444804 Bl D245

10- SJ-5- 28 CONTRACT PROPOSAL OF LOW BIDDER PAGE 8
03/ 04/ 03 03/ 05/ 03

| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT

37 260201 CLASS 2 AGGREGATE BASE VB 370 75. 00 27, 750. 00

38 390103 ASPHALT CONCRETE ( TYPE B) TONN 550 90. 00 49, 500. 00

39 394049 PLACE ASPHALT CONCRETE DI KE ( TYPE F) M 90 35. 00 3, 150. 00

40 490774 FURNI SH PI LI NG ( CLASS 6250C) M 98 125. 00 12, 250. 00
( ALTERNATI VE V)

41 (S) 490775 DRI VE Pl LE (CLASS 625C) (ALTERNATI VE V) EA 3 4,000. 00 12, 000. 00

42 491014 FURNI SH PI LI NG ( CLASS 4000C) M 165 125. 00 20, 625. 00
( ALTERNATI VE V)

43 (S) 491015 DRI VE Pl LE ( CLASS 400C) (ALTERNATI VE V) EA 6 4,000. 00 24, 000. 00

44 499030 FURNI SH CAST- | N- STEEL- SHELL CONCRETE M 396 300. 00 118, 800. 00
PI LI NG (610

45 (S) 499031 DRI VE CAST- | N- STEEL- SHELL CONCRETE EA 12 7, 500. 00 90, 000. 00
PILE (610 MV)

46 (S) 500010 PRESTRESSI NG LS LUMP SUM 15, 000. 00* 15, 000. 00

47 (F) 510051 STRUCTURAL CONCRETE, BRI DGE FOOTI NG VB 3 600. 00 1, 800. 00

48 (F) 510053 STRUCTURAL CONCRETE, BRI DGE VB 200 975. 00 195, 000. 00

49 (F) 510085 STRUCTURAL CONCRETE, APPROACH SLAB VB 5 1, 500. 00 7,500. 00
(TYPE EQ

50 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 4.9 1, 500. 00 7, 350. 00

51 510526 M NOR CONCRETE ( BACKFI LL) VB 120 175. 00 21, 000. 00

52 511106 DRI LL AND BOND DOWEL M 20 125. 00 2,500. 00

53 (S) 512229 FURNI SH PRECAST PRESTRESSED CONCRETE EA 4 5, 000. 00 20, 000. 00
GRDER (5 M- 10 M

54 (S) 512231 FURNI SH PRECAST PRESTRESSED CONCRETE EA 12 6, 500. 00 78, 000. 00
G RDER (15 M- 20 M

55 (S) 512500 ERECT PRECAST PRESTRESSED CONCRETE EA 16 1, 000. 00 16, 000. 00
G RDER

56 519101 JONT SEAL (TYPE A) M 7 275. 00 1, 925. 00

57 519144 JONT SEAL (MR 50 MV) M 5 350. 00 1, 750. 00

58 (SF) 520102 BAR REI NFORCI NG STEEL ( BRI DGE) KG 49, 500 1. 50 74, 250. 00

59 (SF)520120 HEADED BAR REI NFORCEMENT EA 98 15. 00 1, 470. 00

60 (F) 540102 TREAT BRI DGE DECK M2 2, 560 3. 00 7, 680. 00

61 540109 FURNI SH BRI DGE DECK TREATMENT MATERI AL L 1,030 15. 00 15, 450. 00
( LOW ODOR)

62 (F) 560218 FURNI SH SI GN STRUCTURE ( TRUSS) KG 3,418 6. 00 20, 508. 00

63 (SF)560219 I NSTALL SI GN STRUCTURE ( TRUSS) KG 3,418 1. 00 3, 418. 00

64 (SF)561008 760 MM CAST- | N- DRI LLED- HOLE M 4.5 1, 000. 00 4,500. 00

CONCRETE PI LE (S| GN FOUNDATI ON)



10- 444804 Bl D245

10- SJ-5- 28 CONTRACT PROPOSAL OF LOW BIDDER PAGE 9
03/ 04/ 03 03/ 05/ 03

| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT

65 566011 ROADSI DE SI GN - ONE POST EA 1 250. 00 250. 00

66 568001 I NSTALL SI GN ( STRAP AND SADDLE BRACKET EA 1 150. 00 150. 00
METHOD)

67 650069 450 MM REI NFORCED CONCRETE PI PE M 10 500. 00 5, 000. 00

68 030537 SI GN POST SLEEVE EA 1 250. 00 250. 00

69 719305 MANHOLE ( TYPE A) M 1 3, 000. 00 3, 000. 00

70 (F) 731510 M NOR CONCRETE (CURB, GUTTER, S| DEWALK VB 60 600. 00 36, 000. 00
AND DRI VEWAY)

71 731530 M NOR CONCRETE ( TEXTURED PAVI NG) MR 170 150. 00 25, 500. 00

72 (SF) 750001 M SCELLANEOUS | RON AND STEEL KG 580 2. 00 1, 160. 00

73 (SF) 750501 M SCELLANEOUS METAL ( BRI DGE) KG 420 15. 00 6, 300. 00

74 (S) 832001 METAL BEAM GUARD RAI LI NG M 160 70. 00 11, 200. 00

75 (F) 833125 CONCRETE BARRI ER ( TYPE 25) M 132 145. 00 19, 140. 00

76 (S) 839551 TERM NAL SECTI ON ( TYPE B) EA 2 75. 00 150. 00

77 (S) 839553 END SECTI ON EA 2 75. 00 150. 00

78 (S) 840515 THERVOPLASTI C PAVEMENT MARKI NG M2 12 55. 00 660. 00

79 (S) 840560 THERVOPLASTI C TRAFFI C STRI PE M 5, 340 1. 00 5, 340. 00
( SPRAYABLE)

80 (S) 850101 PAVEMENT MARKER ( NON- REFLECTI VE) EA 1, 000 2.00 2, 000. 00

81 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 420 3. 00 1, 260. 00

82 (S) 861504 MODI FY LI GHTI NG AND SI GN | LLUM NATI ON LS LUMP SUM 25, 000. 00* 25, 000. 00

83 999990 MOBI LI ZATI ON LS LUMP SUM 130, 000. 00* 130, 000. 00

TOTAL 1, 380, 906. 00



10- 444804 Bl D245

10-SJ-5-28 SUMMARY OF REMAI NI NG BI DDERS PAGE 10
03/ 04/ 03 03/ 05/ 03
| TEM SECOND THI RD FOURTH
BI D AMOUNT BI D AMOUNT BI D AMOUNT

1 2,500. 00* 2500. 00 2,500. 00* 2500. 00 2,500. 00* 2500. 00

2 4,000. 00* 4000. 00 5, 000. 00* 5000. 00 3, 000. 00* 3000. 00

3 30, 000. 00* 30000. 00 12, 150. 00* 12150. 00 7, 000. 00* 7000. 00

4 12, 000. 00~ 12000. 00 6, 600. 00* 6600. 00 6, 500. 00* 6500. 00

5 50, 000. 00* 50000. 00 35, 000. 00* 35000. 00 18, 000. 00* 18000. 00

6 50. 00 850. 00 50. 00 850. 00 75. 00 1275. 00

7 3.50 6965. 00 3.50 6965. 00 4.00 7960. 00

8 110. 00 1320. 00 110. 00 1320. 00 110. 00 1320. 00

9 25.00 2200. 00 20. 00 1760. 00 20. 00 1760. 00
10 3. 00 2880. 00 3. 00 2880. 00 3. 00 2880. 00
11 80. 00 19200. 00 60. 00 14400. 00 100. 00 24000. 00
12 200. 00 2800. 00 350. 00 4900. 00 300. 00 4200. 00
13 7.00 301. 00 7.00 301. 00 77.00 3311. 00
14 2.20 5060. 00 2.15 4945. 00 2.00 4600. 00
15 22.00 264. 00 22.00 264. 00 22.00 264. 00
16 1.00 1270. 00 1.00 1270. 00 1.00 1270. 00
17 5, 500. 00 5500. 00 5, 000. 00 5000. 00 5, 200. 00 5200. 00
18 750. 00 2250. 00 750. 00 2250. 00 800. 00 2400. 00
19 12. 00 1560. 00 12. 00 1560. 00 20. 00 2600. 00
20 200. 00 200. 00 200. 00 200. 00 200. 00 200. 00
21 300. 00 600. 00 300. 00 600. 00 500. 00 1000. 00
22 3.50 8960. 00 4.30 11008. 00 4.00 10240. 00
23 36, 000. 00* 36000. 00 36, 000. 00* 36000. 00 36, 000. 00* 36000. 00
24 5, 000. 00* 5000. 00 5, 000. 00* 5000. 00 5, 000. 00* 5000. 00
25 40. 00 39200. 00 110. 00 107800. 00 70. 00 68600. 00
26 5, 000. 00* 5000. 00 6, 700. 00* 6700. 00 18, 000. 00* 18000. 00
27 70. 00 3080. 00 250. 00 11000. 00 1, 100. 00 48400. 00
28 100. 00 2800. 00 150. 00 4200. 00 200. 00 5600. 00
29 110. 00 19800. 00 1.00 180. 00 1.00 180. 00
30 5, 000. 00* 5000. 00 4, 200. 00* 4200. 00 3, 000. 00* 3000. 00
31 2,500. 00* 2500. 00 2,500. 00* 2500. 00 85, 000. 00* 85000. 00
32 40. 00 2800. 00 40. 00 2800. 00 75. 00 5250. 00
33 40. 00 2000. 00 40. 00 2000. 00 75. 00 3750. 00
34 5, 000. 00~ 5000. 00 5, 000. 00* 5000. 00 3, 000. 00* 3000. 00
35 15, 000. 00* 15000. 00 13, 000. 00* 13000. 00 9, 000. 00* 9000. 00
36 75. 00 15750. 00 100. 00 21000. 00 45. 00 9450. 00
37 75. 00 27750. 00 100. 00 37000. 00 70. 00 25900. 00
38 88. 00 48400. 00 100. 00 55000. 00 60. 00 33000. 00
39 25.00 2250. 00 25.00 2250. 00 18. 00 1620. 00



10- 444804 Bl D245

10-SJ-5-28 SUMMARY OF REMAI NI NG BI DDERS PAGE 11
03/ 04/ 03 03/ 05/ 03
| TEM SECOND THI RD FOURTH
BI D AMOUNT BI D AMOUNT BI D AMOUNT

40 95. 00 9310. 00 66. 00 6468. 00 116. 00 11368. 00
41 4,500. 00 13500. 00 7, 000. 00 21000. 00 12, 000. 00 36000. 00
42 95. 00 15675. 00 66. 00 10890. 00 116. 00 19140. 00
43 4,500. 00 27000. 00 7, 000. 00 42000. 00 12, 000. 00 72000. 00
44 200. 00 79200. 00 140. 00 55440. 00 225.00 89100. 00
45 5, 500. 00 66000. 00 10, 000. 00 120000. 00 25, 000. 00 300000. 00
46 15, 000. 00* 15000. 00 12, 000. 00* 12000. 00 16, 000. 00* 16000. 00
47 1, 500. 00 4500. 00 1, 000. 00 3000. 00 2,500. 00 7500. 00
48 2,450. 00 490000. 00 2,430. 00 486000. 00 1, 550. 00 310000. 00
49 1, 500. 00 7500. 00 1, 500. 00 7500. 00 1, 550. 00 7750. 00
50 1, 250. 00 6125. 00 1, 250. 00 6125. 00 1, 400. 00 6860. 00
51 120. 00 14400. 00 120. 00 14400. 00 200. 00 24000. 00
52 75. 00 1500. 00 60. 00 1200. 00 70. 00 1400. 00
53 3, 500. 00 14000. 00 3, 500. 00 14000. 00 3, 500. 00 14000. 00
54 5, 430. 00 65160. 00 5, 500. 00 66000. 00 5, 430. 00 65160. 00
55 2,000. 00 32000. 00 1, 200. 00 19200. 00 1,727.50 27640. 00
56 275. 00 1925. 00 275. 00 1925. 00 275. 00 1925. 00
57 360. 00 1800. 00 360. 00 1800. 00 360. 00 1800. 00
58 1.60 79200. 00 1.50 74250. 00 1.50 74250. 00
59 25.00 2450. 00 10. 00 980. 00 17. 00 1666. 00
60 5.50 14080. 00 2.90 7424. 00 3.00 7680. 00
61 15. 00 15450. 00 14. 60 15038. 00 14. 50 14935. 00
62 6. 00 20508. 00 6. 00 20508. 00 6. 00 20508. 00
63 1.00 3418. 00 .50 1709. 00 1.00 3418. 00
64 1, 000. 00 4500. 00 982. 00 4419. 00 982. 00 4419. 00
65 200. 00 200. 00 200. 00 200. 00 250. 00 250. 00
66 100. 00 100. 00 100. 00 100. 00 220. 00 220. 00
67 500. 00 5000. 00 500. 00 5000. 00 800. 00 8000. 00
68 100. 00 100. 00 100. 00 100. 00 500. 00 500. 00
69 3, 510. 00 3510. 00 3, 510. 00 3510. 00 2,000. 00 2000. 00
70 400. 00 24000. 00 400. 00 24000. 00 465. 00 27900. 00
71 80. 00 13600. 00 80. 00 13600. 00 110. 00 18700. 00
72 3.00 1740. 00 3.00 1740. 00 2.00 1160. 00
73 35. 00 14700. 00 33. 00 13860. 00 23.00 9660. 00
74 60. 00 9600. 00 57. 00 9120. 00 68. 00 10880. 00
75 160. 00 21120. 00 150. 00 19800. 00 140. 00 18480. 00
76 100. 00 200. 00 100. 00 200. 00 75. 00 150. 00
77 100. 00 200. 00 100. 00 200. 00 75. 00 150. 00
78 55. 00 660. 00 54. 00 648. 00 54. 00 648. 00




10- 444804 Bl D245

10-SJ-5-28 SUMMARY OF REMAI NI NG BI DDERS PAGE 12
03/ 04/ 03 03/ 05/ 03
| TEM SECOND THI RD FOURTH
BI D AMOUNT BI D AMOUNT BI D AMOUNT
79 1.00 5340. 00 1.00 5340. 00 .80 4272. 00
80 2.00 2000. 00 1.75 1750. 00 1.75 1750. 00
81 3.50 1470. 00 3.25 1365. 00 3.25 1365. 00
82 30, 000. 00* 30000. 00 28, 000. 00* 28000. 00 35, 000. 00* 35000. 00
83 160, 000. 00* 160000. 00 175, 000. 00* 175000. 00 187, 000. 00* 187000. 00

TOT 1, 695, 751. 00 1, 754, 162. 00 1, 938, 834. 00



